STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 01/ 10/ 02 I'N ORANGE COUNTY | N GARDEN GROVE 01/14/02
CONTRACT NUMBER 12- 040894 FROM MAGNCLI A STREET UNDERCRCSSI NG CONTRACT CODE 'B '
LOCATI ON 12-ORA-22-R4. 8/ R5. 7 TO BROOKHURST STREET UNDERCROSSI NG 69 CONTRACT | TEMS
CONSTRUCT SOUNDWALL FEDERAL Al D ACNH P022-(020) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 30 FUND TOTAL HB311 0

\UMBER CF Bl DDERS 9 ENG NEERS EST 6, 148, 000. 00 AMOUNT UNDER 1, 674, 504. 00
°ROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 4,473, 496. 00 5 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334
2 4, 695, 618. 00 2 J MC LOUGHLI N ENG NEERI NG CO
I NC
10722 ARROW RT STE 716
RANCHO CUCAMONGA CA 91730
3 4,723,917.00 9 D WPONELL CONSTRUCTI ON | NC
P O BOX 1406
FONTANA CA 92334-1406
4 4,763, 333. 00 7 ORTI Z ENTERPRI SES | NCORPORATED
6 CUSHI NG SUl TE 200
IRVINE CA 92618
5 4, 765, 534. 00 1 LAPCO I NC

1381 WARNER AVE SUI TE F
TUSTIN CA 92780

TOTAL NUMBER OF WORKI NG DAYS 195
PERCENT UNDER EST 27. 24

( NAVE/ ADDRESS/ LOCATI ON)

909 350-3535
00247770
FAX 909 822-9661

909 944-1037
00676575
FAX 909 944-3112

909 356-8880
00532499
FAX 909 356-1299

949 753-1414
00467088
FAX 949 753-1477

714 259-7904
00603052
FAX 714 259-7952



12- 040894
12- ORA-22-R
01/10/ 02

6

4,791, 105. 50

4,960, 719. 20

5, 003, 202. 80

5, 653, 737. 00

MACRO Z TECHNOLOGY COVPANY

1616 E 17TH STREET
SANTA ANA CA 92705
MODERN ALLOYS | NC

11172 WESTERN AVE

STANTON CA 90680

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

FAX

FAX

FAX

FAX

714 564-1130
00561313
714 564-1144

714 893-0551
00652040
714 895-9924

949 252-0441
00615876
949 252-0266

626 301-9897
00412587
626 301-0811

Bl D245
PAGE 2
01/14/02



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PAGE 3
01/14/02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

SUN VALLEY CA
COPPER ENG NEERI NG
TUSTIN CA

G L M CONTRACTORS
REDLANDS CA

HOOD PAVI NG

CORONA CA

I AFD

CORONA CA

J V LAND CLEARI NG
SAN DI MAS CA

L A SI GNAL

CITY OF | NDUSTRY CA
L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

CHAIN LI NK FENCE AND METAL BEAM GUARD RAI L ( PCRTI ON)
CONCRETE BARRI ER ( PORTI ON)

REBAR ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

CAST I N DRI LLED HOLES (PORTI ON)

CLEARI NG AND GRUBI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

MASONRY BLOCK ( PORTI ON)



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PAGE 4
01/14/02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE

ORANGE CA

C G O CONSTRUCTI ON COMPANY
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG

Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

MOORE ELECTRIC

CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

R D CONSTRUCTI ON

CORONA CA

REYCON

SANTA PAULA CA

31 DDER | D NAMVE AND ADDRESS

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBI NG

ASPHALT

RESTEEL

ELECTRI CAL

PLANTI NG

EARTH RETAI NI NG STRUCTURE ( PARTI AL)
MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ALCORN FENCE
ORANGE CA

COOPER ENG NEERI NG
TUSTIN CA

CONTI NUED ON NEXT PAGE

FENCI NG

BARRI ER



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 5
01/14/02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

G L M CONTRACTORS
REDLANDS CA

J V LAND CLEARI NG

SAN DI MAS CA

L A SI GNAL

I NDUSTRY CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA

PAVECO

31 DDER | D NAME AND ADDRESS

REI NFORCI NG STEEL

CLEARI NG AND GRUBI NG

ELECTRI CAL

MASONRY

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE
ORANGE CA

CALMEX ENG NEERI NG
Rl VERSI DE CA
COOPER ENG NEERI NG
TUSTIN CA

DRI LL TECH

ANTI OCH CA

G L M CONTRACTORS
REDLANDS CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG

ASPHALT PAVI NG

CONCRETE BARRI ER

CAST I N DRI LLED HOLES

REBAR



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
01/14/02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

J V LAND CLEARI NG

SAN DI MAS CA

L A SI GNAL

| NDUSTRY CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA

VALLEY CONCRETE
SYLMAR CA

31 DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBI NG

ELECTRI CAL

MASONRY

CONCRETE CHANNEL LI NI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
ORANGE CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FONTANA STEEL
RANCHO CUCAMONGA CA
HYDROSPROUT

ESCONDI DO CA

I AFD

CHANDLER AZ

CONTI NUED ON NEXT PAGE

FENCI NG ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)
LANDSCAPI NG ( PARTI AL)

REBAR ( PARTI AL)

EROSI ON CONTRCL ( PARTI AL)

CAST I N DRI LLED HOLE PI LI NG ( PARTI AL)



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PAGE 7
01/14/02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J V LAND CLEARI NG
SAN DI MAS CA

L A SI GNAL

| NDUSTRY CA
REYCON

SANTA PAULA CA

31 DDER | D NAME AND ADDRESS

CLEAR NG AND GRUBI NG ( PARTI AL)
ELECTRI CAL ( PARTI AL)
SOUNDVWALL AND MASONRY ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE

ORANGE CA

FONTANA STEEL

RANCHO CUCAMONGA CA

J V LAND CLEARI NG

SAN DI MAS CA

L A SI GNAL

| NDUSTRY CA

L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

FENCI NG

REBAR

CLEARI NG AND GRUBI NG

ELECTRI CAL

MASONRY

| RRI GATI ON



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PACGE 8
01/14/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POVONA CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

H GH LI GHT ELECTRI C

RI VERSI DE CA

J V LAND CLEARI NG

SAN DI MAS CA

KEC

CORONA CA

KEYWEST RETAI NI NG SYSTEM
W LSONVI LLE OR

L JOHNSON CONSTRUCTI ON
HAWITHORNE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PENHALL COVPANY

I RVINE CA

SM TH AND SON
FALLBROOK CA

CONCRETE BARRI ER ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

REI NFORCI NG STEEL ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CLEARI NG AND GRUBI NG ( PORTI ON)

DRAI NAGE AND M NOR CONCRETE ( PORTI ON)

MASONRY RETAI NI NG STRUCTURE ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

PLANTI NG, | RRI GATI ON AND EROSI ON CONTROL ( PORTI ON)
BRI DGE REMOVAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PAGE 9
01/14/02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE

ORANGE CA

CALMEX ENG NGEERI NG
Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

J V LAND DLEARI NG
SAN DI MAS CA

MOORE ELECTRIC
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

REYCON

SANTA PAULA CA
VALLEY CONCRETE
SYLMAR CA

31 DDER | D NAMVE AND ADDRESS

FENCI NG

ASPHALT

REBAR

CLEARI NG

LI GHTI NG AND SI GN | LLUVATI ON

PLANTI NG AND EROSI ON CONTROL

MASONRY

CONCRETE DI TCH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

C G O CONSTRUCTI ON

RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG

ONTARI O CA

CONTI NUED ON NEXT PAGE

CLEARI NG AND GRUBI NG

ASPHALT CONCRETE PAVI NG



12- 040894
12- ORA-22-R
01/10/ 02

31 DDER I D NAVE AND ADDRESS

Bl D245
PACGE 10
01/14/02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

COOPER ENG NEERI NG
TUSTIN CA

G L M CONTRACTORS
REDLANDS CA

KEY VEST

W LSONVI LLE OR

L A SI GNAL

| RW NDALE CA
MAHAFFEY

COWTON CA

PACI FI C RESTORATI ON GROUP
CORONA CA

REYCON

SANTA PAULA CA

CONCRETE BARRI ER

RESTEEL

EARTH WALL

ELECTRI CAL

CAST I N DRI LLED HOLE PI LI NG

HI GAVAY PLANTI NG AND | RRI GATI ON

MASONRY



12- 040894 Bl D245

12- ORA- 22-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 10/ 02 01/ 14/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2,000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 195 1, 000. 00 195, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 000. 00* 6, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 5, 000. 00* 5, 000. 00

8 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 470 25. 00 36, 750. 00

9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 390. 00 4,290. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1,470 7.50 11, 025. 00
11 150221 ABANDON | NLET EA 1 500. 00 500. 00
12 (S) 150608 REMOVE CHAI N LI NK FENCE M 600 30. 00 18, 000. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 940 15. 00 14, 100. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 130 35. 00 4,550. 00
15 150806 REMOVE Pl PE M 19 75. 00 1, 425. 00
16 150821 REMOVE HEADWALL EA 1 700. 00 700. 00
17 150823 REMOVE DOWNDRAI N EA 9 425. 00 3, 825. 00
18 152316 RESET ROADSI DE SI GN ( ONE PCST) EA 1 450. 00 450. 00
19 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 6, 000. 00* 6, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
21 190101 ROADVAY EXCAVATI ON MB 840 90. 00 75, 600. 00
22 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 500 20.00 10, 000. 00
23 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 752 40. 00 30, 080. 00
24 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG MB 60 115. 00 6, 900. 00

WALL)

25 194001 DI TCH EXCAVATI ON MB 930 10. 00 9, 300. 00
26 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 4,915 299. 00 1, 469, 585. 00
27 198001 | MPORTED BORROW MB 25, 300 .01 253. 00
28 (S) 200001 HI GHVWAY PLANTI NG LS LUMP SUM 4, 000. 00* 4,000. 00
29 (S) 203003 STRAW ( EROSI ON' CONTROL) KG 6, 400 .50 3, 200. 00
30 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,800 .65 3,120. 00
31 (S) 203040 SEED ( EROSI ON CONTROL) KG 15 400. 00 6, 000. 00
32 (S) 203056 COWNVERCI AL FERTI LI ZER ( EROS| ON CONTROL) KG 320 .75 240. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 240 2.50 600. 00
34 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 4, 000. 00* 4,000. 00
35 260201 CLASS 2 AGGREGATE BASE VB 980 35. 00 34, 300. 00

36 390103 ASPHALT CONCRETE ( TYPE B) TONN 1,150 60. 00 69, 000. 00



12- 040894 Bl D245

12- ORA- 22-R CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
01/ 10/ 02 01/ 14/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 900 45.00 40, 500. 00
AREA)
38 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 32 42.00 1, 344. 00
39 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 18 42.00 756. 00
40 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 13 42.00 546. 00
41 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,094 110. 00 120, 340. 00
PI LI NG
42 (S) 022956 356 MM CAST- | N- DRI LLED HOLE CONCRETE M 34 170. 00 5, 780. 00
PI LI NG ( BARR ER)
43 (S) 022957 406 MM CAST- | N- DRI LLED HOLE CONCRETE M 580 120. 00 69, 600. 00
PI LI NG ( BARR ER)
44 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 200 350. 00 70, 000. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 111 1, 600. 00 177, 600. 00
46 048888 ARCH TECTURAL SURFACE M2 912 38.00 34, 656. 00
( TEXTURED CONCRETE)
47 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) Vs 4,927 100. 00 492, 700. 00
48 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 30, 140 1.30 39, 182. 00
49 650069 450 MM REI NFORCED CONCRETE PI PE M 330 170. 00 56, 100. 00
50 650075 600 MM REI NFORCED CONCRETE Pl PE M 16 550. 00 8, 800. 00
51 650079 900 MM REI NFORCED CONCRETE Pl PE M 1, 200 210. 00 252, 000. 00
52 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M a1 350. 00 14, 350. 00
53 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 260 320. 00 83, 200. 00
54 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 7,967 2.00 15, 934. 00
55 ( SF) 750500 M SCELLANEOUS METAL KG 2, 659 5. 00 13, 295. 00
56 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 600 30. 00 18, 000. 00
57 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
58 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 600. 00 1, 200. 00
59 (S) 802674 5.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 800. 00 800. 00
60 820107 DEL| NEATOR ( CLASS 1) EA 11 35.00 385. 00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 115. 00 1, 380. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,100. 00 2,100. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 400. 00 400. 00
64 022958 CONCRETE BARRI ER ( TYPE 736 S) M 23 225. 00 5,175. 00
65 (F) 048858 CONCRETE BARRI ER (TYPE 736 A MODI FI ED) M 1,313 160. 00 210, 080. 00
66 022959 CONCRETE BARRI ER ( TYPE 736 SV) M 140 400. 00 56, 000. 00
67 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 38, 000. 00* 38, 000. 00
68 (S) 022960 LI GHTI NG LS LUMP SUM 7, 500. 00* 7,500. 00

( DECDARA DRI VE PEDESTRI AN UNDERCROSSI NG



12- 040894
12- ORA-22-R
01/10/ 02
| TEM | TEM
NO. CODE

999990 MOBI LI ZATI ON

CONTRACT PROPOSAL

Bl D245

OF LOW BI DDER PACGE 13
01/14/02
UNIT OF ESTI MATED
MEASURE QUANTI TY Bl D AMOUNT
LS LUMP SUM 449, 000. 00* 449, 000. 00

TOTAL 4,473, 496. 00



TEM

Co~NoOUWNE

12- 040894

12- ORA-22-R

01/10/ 02

.00

. 00*
.00
.00
.00
.00
.00
4, 000.
80.
90.
30.
20.
20.

00*
00
00
00
00
00

1548225.
126500.
3000.
6400.
4800.
900.
640.
720.
4000.
78400.
103500.
27000.
640.
360.

SUMMARY

315.

500.
.30
.50

450.

.50

.00

3, 000.
55.
85.
20.
45.
45.

OF

00

00*

00

00*
00
00
00
00
00

REMAI

1548225.
2530.
500.
1920.
2400.
6750.
480.
480.
3000.
53900.
97750.
18000.
1440.
810.

350.

2, 400.
36.
40.
90.
40.
40.

. 00*

NI NG BI DDERS

1680930.
25300.
2400.
2880.
2880.
5250.
224.
540.
2400.
35280.
46000.
81000.
1280.
720.

Bl D245
PAGE 14
01/14/02
FI FTH

BI D AMOUNT
2, 500. 00* 2500
1, 200. 00 234000
2, 500. 00* 2500
20, 000. 00* 20000
10, 000. 00* 10000
10, 000. 00* 10000
10, 000. 00* 10000
30. 00 44100
200. 00 2200
5.00 7350
500. 00 500
15. 00 9000
15. 00 14100
10. 00 1300
75.00 1425
500. 00 500
350. 00 3150
200. 00 200
5, 000. 00* 5000
80, 000. 00* 80000
35.00 29400
10. 00 5000
20. 00 15040
75. 00 4500
35.00 32550
280. 00 1376200
10. 00 253000.
5, 000. 00* 5000
1.00 6400.
1.00 4800.
500. 00 7500
1.00 320.
2.50 600.
5, 000. 00* 5000
65. 00 63700
40. 00 46000
100. 00 90000
60. 00 1920
60. 00 1080



12- 040894

I NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
............................... |
00| 40. 00 520
00| 120. 00 131280
00| 110. 00 3740
00| 100. 00 58000
00| 385. 00 77000
00| 900. 00 99900
00| 41.00 37392
00| 107. 00 527189
00| 1.00 30140
00| 177.00 58410
00| 280. 00 4480
00| 250. 00 300000.
00| 530. 00 21730
00| 400. 00 104000.
00| 2.00 15934,
00| 4.00 10636
00| 26.00 15600
00| 475. 00 475,
00| 570. 00 1140
00| 750. 00 750.
00| 35.00 385.
00| 110. 00 1320
00| 1, 900. 00 1900
00| 350. 00 350.
00| 176. 00 4048
00| 127. 00 166751.
00| 285. 00 39900
00| 36, 000. 00* 36000
00| 6, 000. 00* 6000
00| 441, 997. 00* 441997
4,763, 333. 00

12- ORA-22-R SUMMARY OF REMA
01/ 10/ 02
------------------------------- PRI EEEEEE LRt
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
------------------------------- R TP eit e E et
20. 00 260. 00| 45.00 585
100. 00 109400. 00| 90. 00 98460
90. 00 3060. 00| 110. 00 3740
100. 00 58000. 00| 110. 00 63800
350. 00 70000. 00| 300. 00 60000
800. 00 88800. 00| 1, 000. 00 111000
44.00 40128. 00| 20. 00 18240.
120. 00 591240. 00| 95. 00 468065.
1.20 36168. 00| 1.20 36168.
150. 00 49500. 00| 200. 00 66000.
180. 00 2880. 00| 240. 00 3840.
270. 00 324000. 00| 350. 00 420000.
450. 00 18450. 00| 600. 00 24600.
320. 00 83200. 00| 400. 00 104000.
2.00 15934. 00| 1.00 7967.
2.00 5318. 00| 8. 00 21272.
27.00 16200. 00| 30. 00 18000.
500. 00 500. 00| 500. 00 500.
600. 00 1200. 00| 600. 00 1200.
800. 00 800. 00| 800. 00 800.
35.00 385. 00| 25.00 275.
110. 00 1320. 00| 90. 00 1080.
2, 000. 00 2000. 00| 2,100. 00 2100.
400. 00 400. 00| 600. 00 600.
200. 00 4600. 00| 200. 00 4600.
150. 00 196950. 00| 140. 00 183820.
300. 00 42000. 00| 350. 00 49000.
36, 000. 00* 36000. 00| 35, 000. 00* 35000.
12, 000. 00* 12000. 00| 7, 000. 00* 7000.
450, 000. 00* 450000. 00| 450, 000. 00* 450000.
4,695, 618. 00 4,723,917.00

Bl D245
PACGE 15
01/14/02
FI FTH
BI D AMOUNT
60. 00 780
115. 00 125810
150. 00 5100
115. 00 66700
500. 00 100000
1, 150. 00 127650
40. 00 36480
120. 00 591240
1.50 45210
300. 00 99000
500. 00 8000.
365. 00 438000.
500. 00 20500.
310. 00 80600.
2.00 15934.
5. 00 13295.
30. 00 18000.
500. 00 500.
600. 00 1200.
800. 00 800.
20.00 220.
115. 00 1380.
2, 000. 00 2000.
400. 00 400.
150. 00 3450.
150. 00 196950.
200. 00 28000.
35, 000. 00* 35000.
7, 500. 00* 7500.
290, 000. 00* 290000.
4,765, 534. 00



TEM

Co~NoOUWNE

12- 040894

12- ORA-22-R

01/10/ 02

350.

2,500.
90.
57.
40.
60.
60.

. 00*

00
00

1464670.
253000.
2500.
3200.
2880.
5250.
224.
540.
2500.
88200.
65550.
36000.
1920.
1080.

SUMMARY OF
| SEVENTH
| BI D
00| 4,800. 52*
00| 1, 100. 00
00| 5, 816. 73*
00| 31, 583. 58*
00| 5, 841. 03*
00| 25, 538. 45
00| 28, 299. 34*
00| 29. 24
00| 188. 27
00| 8.26
00| 1,832. 27
00| 18. 26
00| 8.34
00| 25. 89
00| 412. 10
00| 2,052. 70
00| 387.43
00| 357. 60
00| 6, 000. 00*
00| 80, 000. 00*
00| 30. 11
00| 48. 88
00| 84. 75
00| 194. 91
00| 14. 52
00| 349. 00
00| 15. 06
00| 2,842.13*
00| .62
00| .82
00| 397.61
00| 1.10
00| 4.29
00| 3, 548. 88*
00| 50. 74
00| 47.06
00| 106. 00
00| 47.05
00| 47.08

REMAI

1715335.
381018.
2842.
3968.
3936.
5964.
352.
1029.
3548.
49725.
54119.
95400.
1505.
847.

. 00*

NI NG BI DDERS

1720250.
303600.
2750.
2880.
2880.
5250.
224.
540.
2450.
34300.
85100.
54000.
1280.
720.

Bl D245
PACE 16
01/14/02
NI NTH
BI D AMOUNT
5, 000. 00* 5000
1, 500. 00 292500
2, 000. 00* 2000
14, 000. 00* 14000
40, 000. 00* 40000
8, 000. 00* 8000
25, 000. 00* 25000
45. 00 66150
170. 00 1870
4.00 5880
500. 00 500
21.00 12600
31. 00 29140
8. 00 1040
250. 00 4750
550. 00 550
80. 00 720
180. 00 180
6, 000. 00* 6000
80, 000. 00* 80000
6. 00 5040
22.00 11000
18. 00 13536
90. 00 5400
7.00 6510.
325. 00 1597375
12. 00 303600
2, 500. 00* 2500
.50 3200
. 60 2880
360. 00 5400
1.00 320.
2.00 480.
2, 500. 00* 2500
70. 00 68600
67. 00 77050
47.00 42300
44.00 1408
44.00 792.



12- 040894

12- ORA-22-R

01/10/ 02

475.
575.
775.
100.
110.
975.
355.
260.
170.
430.
32, 800.
7, 000.
440, 000.

.00

00
00
00
00
00
00
00
00
00
00

00*
00*
00*

SUMMARY OF REMAINING BIDDERS
------------------------------- R LR L EE L EERERY
| SEVENTH | El GHTH
ANOUNT | BI D ANOUNT | BI D ANOUNT
------------------------------- R P RREERELEE P Ee
780. 00| 47. 04 611. 52| 40. 00 520
120340. 00| 113. 29 123939. 26| 80. 00 87520
4420. 00| 114. 90 3906. 60| 75. 00 2550
41760. 00| 69. 98 40588. 40| 75. 00 43500
68000. 00| 388. 79 77758. 00| 400. 00 80000.
122100. 00| 567. 96 63043. 56| 1, 200. 00 133200.
41040. 00| 47.19 43037. 28| 46. 00 41952.
517335. 00| 112. 60 554780. 20| 118. 00 581386.
37675. 00| 1.26 37976. 40 1.25 37675.
70950. 00| 211.98 69953. 40| 160. 00 52800.
15600. 00| 664. 39 10630. 24| 160. 00 2560.
378000. 00| 290. 14 348168. 00| 400. 00 480000.
9225. 00| 596. 65 24462. 65| 500. 00 20500.
101400. 00] 318. 17 82724. 20| 325. 00 84500.
19917. 50| 1.79 14260. 93| 1. 40 11153.
15954, 00| 8.35 22202. 65| 6. 00 15954,
16200. 00| 51.47 30882. 00| 29. 00 17400.
475. 00| 527. 90 527. 90| 600. 00 600.
1150. 00| 461. 42 922. 84| 627. 00 1254,
775. 00| 998. 81 998. 81| 800. 00 800.
1100. 00| 83. 99 923. 89| 40. 00 440.
1320. 00| 74.97 899. 64| 120. 00 1440.
1975. 00| 1,718. 37 1718. 37| 2, 200. 00 2200.
355. 00| 397.04 397. 04| 400. 00 400.
5980. 00| 344.00 7912. 00 200. 00 4600.
223210. 00| 181. 00 237653. 00| 140. 00 183820.
60200. 00| 440. 00 61600. 00| 345. 00 48300.
32800. 00| 59, 381. 80* 59381. 80| 39, 600. 00* 39600.
7000. 00| 8, 308. 76* 8308. 76| 6, 600. 00* 6600.
440000. 00| 75, 000. 00* 75000. 00| 130, 000. 00*  130000.
4,791, 105. 50 4,960, 719. 20 5,003, 202. 80

Bl D245
PACGE 17
01/14/02
NI NTH
BI D AMOUNT
44.00 572
132. 00 144408
185. 00 6290
120. 00 69600
700. 00 140000
1, 300. 00 144300
45. 00 41040
110. 00 541970
1.20 36168.
330. 00 108900.
800. 00 12800.
900. 00 1080000.
700. 00 28700.
450. 00 117000.
2.50 19917.
4.50 11965.
40. 00 24000.
700. 00 700.
800. 00 1600.
900. 00 900.
40. 00 440.
200. 00 2400.
2, 500. 00 2500.
2,000. 00 2000.
190. 00 4370.
150. 00 196950.
300. 00 42000.
33, 000. 00* 33000.
9, 000. 00* 9000.
84, 475. 00* 84475.
5, 653, 737. 00



